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UNION TERRITORY OF JAMMU & KASHMIR
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A ‘* BAGHI-ALI-MARDAN, NOWSHARA SRINAGAR.
E mail: - phegwd@yahoo.com Tel. No:- -2411285 Fax No: - 0194-2411285.
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M/S S. M. Enterprises No:PHE/GWD/ 4 3-%/-38
Inderkote Sumbal Dated: 07 —(L— 2e)

ALLOTMENT ORDER NO: PHE/GWD/_6F_OF_ U)o 1o
DATED: ¢ 7_; 1=1o) -

Sub: Formal allotment for Construction of Production tube well at W.S. Scheme Ganishbal Hari Awantipora,
District Pulwama under Jal Jeevan Mission (JJM)

Ref: i) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s e-NIT No: 131 of 2021-22 Dated:
28-02-2022 issued under endorsement No: CE/PHE/DB/43421-72 Dated: 28-02-2022 read with allied
comgenda, I, II, IIL, IV & V.

ii)  UT Level committee meeting held on 28-04-2022 and 09-05-2022 under the Chairmanship of Development
Commissioner Works PW (R&B).

iii) Chief Engineer, Kashmir Jal Shakti (PHE) Department Srinagar’s fixation of Rate Contract issued vide No:
CE/PHE/JIM/15097-140 Dated: 05-08-2022,

iv) Chief Engineer, Kashmir J.S. (PHE) Department Srinagar’s fixation of Rate Contract No:
CE/PHE/JIM/2022-23/15 Dated: 21-05-2022, issued vide No: CE/PHE/JIM/4393-437 Dtd: 21-5-2022 for
“Construction of Production wells in different Divisions/Districts of Kashmir Province under jal jeevan
Mission (JJM).

v)  Superintending Engineer, PHE Mech. Circle (North) Srinagar’s letter No: SE/MCN/NIT/1565-66, Dated:
02-8-2022, and authority letter No: PHE/MCN/JJM/3110-15, dated: 02-12-2022.

vi) This office letter of intent No: PHE/GWD/3051-58, dated: 17-08-2022 and this office corrigendum No:
PHE/GWD/3353-61, dated: 0.3-09-2022,

Dear Sir,

For and on behalf of Lieutenant Governor of Jammu and Kashmir, the contract for Construction of
Production Tube Well at W.S. Scheme Ganishbal Hari Awantipora, District Pulwama under Jal Jeevan Mission

(JIM) is allotted to you with contract value of Rs 33,95,970.00 (Rupees: Thirty-three Lacs Ninety-five Thousand
Nine Hundred & Seventy Only) on the following rates, terms and conditions as per Annexure “A”& “B”.

S.No Items of NIT Unit | Qty. Rate Amount
Boring /Drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 2800 (Part 1),
including collecting samples from, different strata preparing and
1 | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 90 m depth below ground level

All Kinds of soil (Diameter of casing/Strainer pipe of 250 mm, Mir 90 Rs.11300/- | 10,17,000.00
Mtr

11

Boring/drilling bore well of required dia for casing /strainer
pipe, by suitable method prescribed in IS 800 (P’ul 1),
including collecting samples from diflerent strata preparing and
2. | submitting strata chart/bore log, including hire and running
charges of all equipment tools plants and machineries required
for the job, all complete as per direction of Engineer-in-Charge
upto 90 m & upto 150m depth below ground level.

' f soil (Diameter of casing/Strainer pipe of 2 - Rs.12100/- 7,26,000.00
o AII.Kmdsn soil ( g/ pip 50 mm Mir 6 21
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Grovel packing in tube well construction in accordance with I_S:
4097, including providing gravel fine/ medium/coarse In
required grading and sizes as per actual requirement all
complete as per direction of Engincer in-charge,

Cum

30

Rs.9850/-
Cum

2,95,500.00

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 mild
steel screwed and socketed /plain ended casing pipes of
required dia, conforming to IS: 4270 of reputed & approved
make, including painted with outside surface with two coats, of
anticorrosive paint of approved brand and manufacture
including required hire & labour charges, fitting and
accessories, all complete for all depths, as per direction of
Engineer-in charge 250mm nominal dia having minimum wall
thickness 5.4 mm ;

Mtr

110

Rs.7500/-
Mtr

8,25,000.00

Supplying, assembling, lowering and fixing in vertical position
in bore well, ERW (Electric Resistance Welded)FE 410 plain
slotted (having lot of size 1.6/3.2 mm)mild steel threaded and
socketed/plain bevel ended pipes (type-A) of required dia,
conforming to IS:8110, of reputed & approved make having
wall thickness not less than 5.40mm including painted with
outside surface with two coats of anticorrosive bitumestic paint
of approved brand and manufacture including required hire and
labour charges fitting ad accessories all complete for all depths
as per direction of Engineer in-charge.

250 nominal size dia.

Mir

40

Rs. 9200/-
Mtr

3,68,000.00

Development to tube well in accordance with IS: 2800 (Part-1)
and IS:11189 to establish maximum rate of usable water yield
without sand content (beyond permissible limit) with required
capacity air compressor ruing the compressor for required time
till well is fully developed measuring yield of well by “V”
notch method or any other approved method measuring static
level and draw down etc. by step draw down method collecting
water sample & getting tested in approved laboratory I/c
disinfection of tube well all complete including required hire
and labour charges of air compressor tools and accessories etc.
all as per direction of Engineer In-charge.

Job

01

Rs.270000/-

2,70,000.00

TOTAL

35,01,000.00

Note The above rates are subject to an overall 03% reduction as
per the counter officer accepted by the contractor and approved
by the UT Level Committee.

{%)

1,05,030.00

Net Amount Rs. Thirty-three lacs Ninety-five thousand nine hundred and seventy only)

33,95,970.00

Draftsman echnical cer

Contd....3%, page.

Exe nutMgineer

Jal Shakti PHE Ground W,
Srinagar

b“(’\l’v\w
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>/ Annexure “A” to allotment Order No:-PHE/GWD/ éjk of  [»+/2022

TECHNICAL SPECIFICATION
Ol1. Site Selection:

: ' in
The Contractor/Firm would be given the tentative location of tube well, the m_fnrmattlﬁn ;—;ri’; fim%
Tube wells and Dug wells, existing in the vicinity of the proposed sites like their dep Py
encountered, discharge and static water level will also be furnished wherever possible. BHS?
information expected yield from the tube well shall also be communicated to the CﬂnFractn.r/FIfm- e
In addition to above the Contractor/Firm shall be free to undertake the electric resistivity m:ppitl%
of the proposed site and seck an opinion from a hydro-geological cxpert, who shall be registere wh
the CGWB or with the Govt Organisation of the UT of J&K. The charges shall be paid by the
Ccontractor himself, The data regarding strata obtained from ERM mapping shall be Cﬂmpﬂf?d with the
Strata chart of the nearest existing well. The site for the tube well sclected shall also be sufﬁc_lerlﬂ}’ away
from possible sources of contamination like drains, septic tank, manure animal l'a:ms._mbblﬂh _1?11:1111135,
petrol and chemical storage site. After satisfying himself about the feasibility of the site for drilling of
production tube well, the firm shall start the work at site. In case the Contractor/Firm is nutr satisfied
about the feasibility of proposed site on the basis of above tests etc, the Contractor/Firm is free to
choose/propose a more suitable site. While doing so the Contractor/Firm shall specify the following:
* Whether a test bore hole is proposed and if so, its diameter and depth, and also depth of

production tube well
* Likelihood of increase or decrease of the depth specified above
* Method of drilling with size of bore in different depths;
* Type of plain pipe with size, wall thickness and slotted/strainer pipes with opening, may be
mentioned;
* Guarantee with regard to the verticality of tube well and sand content ( pm ) in the discharge
from the well at the time of handing over;
* Development methods shall be adopted as per the guidelines of CGWB.
The site plan and the preliminary design shall require approval of competent authority i.e. Superintending
Engineer PHE Mechanical Circle (North) Srinagar. On initiating the drilling process, the Contractor is
at liberty to make the assessment for availability of adequate discharge of minimum 4000 GPH at
the proposed site and if the discharge of the well turns out to be less, then the well shall not be
taken over by the concerned Division and no payment shall be made in favour of the firm.
Pilot Bore:-
In case of sites where feasibility of drilling cannot be ascertained other than by exploration, a pilot bore of
150 mm diameter shall first be done which can be finished to the required final diameter by reaming.
Strata chart shall be prepared based on samples collected during drilling of the pilot bore. Geophysical log
of the borehole shall also be taken which shall be used in conjunction with the strata chart for assessing
quality of the aquifer. When this is done, Engineer-in-charge or his representative will inspect the site,
and collect all the data needed for designing the well. Based on this data, the well shall be designed, and
started for further execution. If the site is not suitable, the pilot bore shall be abandoned, and an
alternative site shall be selected.

02. Construction of Production Tube Well:
Construction of Production Tube Well based on results of exploration data by a suitable method
of drilling viz
i. Direct Circulation Method/
ii. Reverse Circulation Method/
iii. Dual Rotary Method
iv. For Pilot Bore : DTH/ODEX

up to the desired depth as per the code of practice for construction and Testing of Tube Wells/Bore Wells
(Second Revision) IS 2800 (Part-I): 1991 and IS-2800 (Part-II) 1979 in all kinds of soils, boulder, rock,
collapsible Strata, saturated soils etc., with the requisite accessories required thereof including Bentonite

mud, foam, water lubricants etc.

The drilled bore hole is to be reamed from 400mm to 550 mm diameter for Mud Rotary in
case of open drilling and completed to the desired depth. The method of drilling shall be decided by the
team comprising of Hydrogeologist, JE, AEE and the Executive Engineer after the deliberations on the
survey report. The constructed Tube Well shall be prepared for design and lowering of Pipe Assembly in
case of open drilling. The size and length of slotted/strainer Pipes would be selected according to the
actual requirement and Strata met with and the expected discharge and depth of Tube Well,

/s
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Annexure “A” to allotment Order No:-PHE/GWD/ 8% of /- /2022
03. Casing Pipe:- |

The WEH cl;sing must be large enough to house the pump and should allow Suf‘ﬁment clearance
for installation and efficient operation. The dia of casing shall not be less than 250 mm Dia. | |

The Well casing Pipes generally conforming to 1S-4270:1983 and the ?IDttEd/ Strainer Pipes
conforming to 1S-8110:1985 shall be provided by firm at the site of Well construction. The Pipe shall be
ERW/FEW 5.4mm with 10% positive tolerance, Double Bituminous Coated and Bevel edged as per
IS Code. The welding electrodes used for welding the casing Pipes shall confirm to the relevant ?mdmd
IS codes. The jigs and fixtures for lowering the casing Pipe shall be provided by the firm. The bail plug or
bottom plug, the clamp for holding the casing Pipe and Well cap shall be fabricated out of 1S-226:1975.
The verticality and alignment of the Well and casing Pipes shall be tested as per 1S-2800 (Part-II): 1979.

The well Casing shall be anchored with ISMC150 and CC Block. The CC Block shall be laid of size (2 X 2
X 1) M in M-15 Mix, excluding the annular dia of the Well.
04. Intake Design:-

Water moves from the aquifer into the well through either a screen or slotted or perforated casing.
Screens shall be manufactured with regularly shaped and sized openings. They shall be engineered to
allow the maximum amount of water in with minimal entry of formation sediments. Stainless steel
screens will be preferred because they are strong and relatively able to withstand corrosive water.
Screens are manufactured with various slot sizes and shapes to match the characteristics of the aquifer.

A good screen should allow the flow of water into the well and should be effective in holding back the
formation sediments.

Cuttings from the borehole should be examined and a judgment should be made whether to use a screen,
or slotted or perforated casing/liner. While a screen is the more expensive alternative, it is necessary if
the aquifer is composed of loose material such as fine sand, gravel or soft sandstone. A slotted or

perforated casing/liner can be used when the aquifer formation is more consolidated, such as hard
sandstone or fractured shale.

05. Slot / screen size openings

The slot/ Screen openings shall be designed on the basis of Sieve analysis of Samples collected after every
10 to 20 Feet of Drilling, and must be small enough to permit easy entry of water into the well while
keeping out sediment. The slot size chosen will depend on the particle size of the earth materials in the
producing aquifer. Typically one should select a slot size that allows 60 percent of the aquifer material to
pass through during the well development phase of drilling, The remaining 40 percent, comprising the

coarsest materials, will form a natural filter pack around the perforations or screen. The slot size shall
confirm to IS 8110:2000.

06. Total open area of screen

The amount of open area in the screen or slotted or perforated casing/liner will affect how quickly the
water from the aquifer enters the well. A smaller amount of open area allows the water to enter the well at
a slower rate, causing a lower drop in pressure as the water moves into the well. If the water flows too
quickly, dissolved minerals in the water will precipitate out of solution and create an incrustation build-
up in restricting the flow of groundwater into the well. Incrustation is a build-up that occurs when
dissolved minerals in the groundwater come out of solution and deposit on the screen or casing. The pore
spaces in the aquifer immediately adjacent to the perforations may also get clogged, restricting the flow
even more.
The total area of the slot openings is dependent on the length and diameter of the screen. While the
length of the screen is variable, the diameter of the screen is determined by the diameter of the well
casing. The yield from a well increases with an increase in screen diameter but not proportionately.

07. Placement in the aquifer
The screen or perforations on the casing/liner must be placed adjacent to the aquifer. If improperly
placed, the well may produce fine sediment which will plug plumbing fixtures and cause excessive wear

on the pump. Therefore bore log data should be analysed to accurately to identify the boundaries of the
aquifer for exact placement.

08. Verticality of Tube Wells

Tube wells must be perfectly vertical by using a plumb disk. Two disks made out of 3mm thick steel plate

are connected together by a rod of 25mm diameter and 3 m long tightened with the help of nuts at the
ends. Some holes are punched in plates to facilitate immersion in water.

A knob is fixed on the top nut to which a thin steel wire is attached. The disk is suspended into the tube
by the wire passing over a pulley on a tripod. When the disk is lowered into the pipe, the wire is exactly in

the centre of pipe. When the disks are further lowered down and if the well pipe is not truly vertical, the
wire will deviate from the centre and that shall be indicated at the top of pipe.

Absolute verticality is ideal for installation of Submersible Pumping Unit.
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/ Annexure “A” o allotment Order No:-PHE/GWD/AZ of  /2-/2022
/

09. Annular Sea] g Well cap
Sealing the well protect
surface contamination fr

S the xw:rﬂll from Contamination., The annular space must be sealed to prevent any
A vermin-proof well c oM migrating downward and contaminating the water supply. |

.ap shall be designed to keep animals, insccts and contaminants from entering the
well. It shall be equipped with 8,

shall be custo rubber gaskets and screened vents to ensure air circulation. Coverings
m made to the respective diameter of cach well.
10. Well Development

1
immediately surrounding the pe

production from the g
particles to form a fi

€ process of removing fine sediment and drilling fluid from the area
rforations. This increases the well’s ability to produce water and maximize
quifer. If the aquifer formation doecs not naturally have any relatively coarse
Iter, it may be necessary to install an artificial filter pack. This pack is placed around

ations so the well can be developed. This procedure is necessary when the aquifer is
composed of fine sand and the indivi grains are uniform in size. It is important to match the grain

size of the filter P:'a{:k material with the size of the slot openings of the screen to attain maximum yield
from the well. Typically the slot size of the screen shall be selected so that 85 percent of the artificial pack

material will remain outside of the screen after well development. The Well development shall be purely
as per the CGWB norms which is 4 Hour

S per Meter of Screen or as required at site to be decided
by the Site in-charge JE/ AEE.

11. Yield Test:-

Tube well shall be tested for yield by

the Contractor/Firm as per 1S:2800-1979. Yield test is to be
performed by the firm in order to estab

lish the following Data:

i. Static Water Level.

ii. Dynamic Water Level.
iii. Draw-Down

iv.

Constant Discharge of the Well,
Safe Yield of the Well for installation of Pumping Unit.

After drilling and developing a well, Contractor/Firm must stabilize the well with

Pumping unit for at least 30 Hours before Handing Over the Well to the concerned
Territorial Division.

?.

12. Disinfecting the well:

The Contractor/Firm shall disinfect the tube well with chlorine. The concentration must be at

least 200 milligrams of chlorine per litre of water present in the well and must be left in the well for at
least 8-12 hours to ensure any bacteria present are de stroyed.

13. Filter Pack:

i Filter pack shall consist of well-rounded particles, with uniformity co-efficient (D60/D10) less

than 2.5. The gravel / sand used in the filter pack shall be 95% siliceous (Not>5% soluble in

hydrochloric acid), free from foreign matters, washed and disinfected. Gravel shall conform to
IS: 4097:1988 “Gravel for use as filter pack in bore wells”,

ii. The filter pack shall extend ahbove the screen a distance of 1 to 2 m, to acco

unt for setting and
loss during development to prevent the filter pack around the screen from being fouled by and the
sealing grout,

iii. The size and grading shall be as per B-3 of Annexure B3 of 15: 8110:2000 “Well screens and slotted
pipes — Specifications”. Gravel shall consist of sand or gravel The grain size shall be so selected

as to have D50 of the filter pack 9 - 12.5 times the DS0 of the formation in the aquifer in
uniform aquifers and 11-15.5 times the D50 of the lormation in the aquifer in non-uniform
aquifers. Another criteria is that the average pore size of the gravel pack,

which may be taken as
0.4 times D10 of the gravel pack, should be less than D85 of the formation in the aquifer.,

5
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Annexure “B” to allotment Order No:-PHE/GWD of L /2027

GENERAL TERMS AND CONDITIONS

1. Earnest Money/Performance Security:

The earnest money deposited in shape of FDR vide No: 15011FBG2208005, Dated: 22-08-2022 for
an amount of Rs. 1,02,883 is rctained in Direction office as performance guarantee/security,

Z. Third Party Monitoring:
The allotted works shall be subject to check by the third party monitoring agency appointed by the
Department in Kashmir. The agency shall check the quality of works executed by the agencies
quality of materials used for construction and quality of machinery installed in each scheme. Th.;-:]r
TPIQM's role shall be that of an assistant to the Employer's Representative for the purpose of
monitoring and evaluation of the performance of the Contract during the Contract Period.

3. Completion period:
The time of completion of work shall be 60 days from the date of issuance of allotment order.

4. Terms of Payment:

a. 90% payment shall be released after successful completion of the well as per the tender
specifications and Handing Over the said well to the territorial PHE Division, after verification
from concerned Assistant Executive Engineer.

b. 035% shall be released after successful performance of Production Tube Well for minimum period
of (06) months (Defect Liability Period).

c. Balance 05% shall be paid after harnessing of the tube well for a trial run of (06) months. In case

?_f failure of well i.e. Discharge below 4000 GPH, no payment shall be released in favour of the
irm.

D Warranty:

The firm shall be bound for satisfactory performance of the work for 06 months after the successful
completion of trial run of 06 Months or whichever is later. If during warranty period any
malfunctioning/defects arise, the firm/joint venture shall have to rectify the same within a period of
ten days of receipt of intimation. In case of any failure on the part of the firm /joint venture to remove
the defect, the Department may get the defects removed;/ repaired by any other agency and cost

ﬂler!:c_}f sha]_l be recovered from the firm / joint venture and shall be recommended for further
punitive action as governed under the relevant clause of the contract including blacklisting.

6. Defects Liability Period (DLP): :

The defects Liability period shall be for a period of 06 Months which shall commence after the
successful completion of Trial run, The Contractor/Firm shall be responsible to make good &
remedy at his own expense any defect in works which is noticed during the DLP. In case any defect
remains unattended by the firm at the completion of DLP, the department may extend the DLP for
such time as deemed fit for getting the defect rectified subject to a maximum ceiling of 6 Months.

7. Liquidated damages (LD)

In the event of firm’s/joint venture failing, declining, neglecting or delaying the supplies / works or
in the event of any damage occurring or being caused by the firm/ joint venture or in the event

of any default or failure by the firm in complying with any of the terms and conditions of the
contract, the Department shall with or without prejudice to any other remedies available to it under
any law for the time being enforce in the UT, shall;

.’-3.) Terminate the contract after 15 days’ notice and/or

b) Recover the amount of loss caused by damage, failure or default, as may be determined by the
department. and/or

c) Recover the extra cost, if any, involved in allotting contract to other party. and/or

d) Impose Liquidated damages on account of delay beyond the schedule completion period to the
tune of 0.5% of the delayed portion of contract every week but not exceeding 10% value of the

contract. and/or
E) Forfeit the performance security and blacklist the firm,

8. Force Majeure: _
Any failure or commission to carry out the provision of the contract shall not give rise to any claim

by the department or Contractor/I"irm one against the other if such failure of commission arises
from the ‘ACT OF GOD’ which shall include all natural calamities such as fires, floods,
earthquake, hurricane, strikes, riots, embargoes or from any political or other reasons beyond the

control of the parties including war, or a state ol insurgency.
9, Arbitration:

j ' 2 : j dealt in
Dispute or difference arising between the department and Contractor/Firm s:haﬂ be
gzgurdaice with the Arbitration and Conciliation Act 1996 and rules thereof. All disputes shall be

subject to Srinagar jurisdiction nql_-,r.
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Annexure “B” tg allotment Order No:

-PHE/Gwy b7 of
10. Specifications of Mat

erial/job:;

. L or being
Y notice in writing pos LA the
13. Suspension of Supply by the Contractor/Firm:
In case of the firm agency failing to execute the job, the
executed through some other firm/a

gency or of its own
14. Safety of Govt. Infrastructures:

The Contractor/Firm should énsure the safety of the water supply lines, sewer lines telephone
cahl_ﬁs, pnwer.cahles, storm water drains etc., pipe laying alignment anci, if any damjagt occurs
during execution it should be attended immediately at the cost of the Contractor/Firm. Failing to
attend immediately, the same will be got done by the Department at the risk and cost of the
Contractor/Firm.

de;}arm_ncnt has the right to get the work
» at the risk and cost of the defaulters,

15. Contractor/Firm’s risk and insurance;
All risks of loss or dama

. . ge to physical property and of personal injury and death which arise
during and in consequence of the periormance of the Contract are the responsibility of the
Contractor/Firm.

16. Subletting of Work:

The Contractor/Firm shall not sublet the whole or part of the work. The Contractor/Firm shall not
assign the work or any part thereof or any benefit or any interest there

on or any claim arising of
the contract, without prior written consent of the allotting authority.

17. Work Under Contractor/Firm Charge:

From the commencement of the work to the completion thereof, the work shall be under the
Contractor/Firm charge. The Contractor/Firm shall be held responsible for and make good any
loss or injuries by fire or other causes / theft and shall indemnify_the Government harmless for
any claims for injuries to persons or damage to property happemrfg from any ncg}ect, default,
want of proper care and misconduct on the part of the Cnntractnrf]i‘lr_m, or any of his emplu.}rE:ES‘,
during the execution of work. The Contractor/Firm shall be responsible for the compensation if
any, to labour under the existing labour laws of the country.
18. Contractor/Firm to Maintain Site Office:

The Contractor/Firm shall provide and maintain, at his own cost a s_.uitahle site office at the site of
Work to which the Department may send communications/ instructions.

19. Claims to be put in writing:

The Department shall not be liable to the Contractor/Firm for any I_nattcr or Elﬁng arising out
of or in connection with the contract or the ﬂxecupnn.l completion and mamtenance: of the
work unless the Contractor/Firm puts a claim in writing in respect thereof before getting the
certificate of final completion.

20. setting Out of Works:

: responsible for the time and proper setting out of all the works and
E:'E tg:giiz?t;i EL”;‘I_ f’l?s]:] f ;ﬁunﬂ] levels, dimensions and alignment of all parts of the works and

for the provision of all necessary instruments, appliances and labour in connection therewith,
21. vabour:

. ake his own arrangements for the engagement of all types of the
'II‘;; linn:;?i:?:é F;;Tttsl:ﬂé:iiﬂ tjgn of the job. No workman below the age of 18 years shall be

employed on the works. Also the Contractor/Firm shall comply with the provisions of all labour
laws and the rules framed
there under.

272, Storage at Site: : e e : |
Firm shall at his own cost make arrangements [or proper s orage especially
E:arilng;‘:ﬁd ISIIDW' damages of the equipment/ materials at sites till its erection/completion.
For the purpose the Contractor/Firm shall, with the approval of Engineer in charge

construct temporary storage accommodation for equipment/ material at site for which land
shall be provided by the department near the site of work.
|
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Annexure “B” to allotment Order No:-PHE/GWD/ éﬂ- of |2/2022

23. Watch & Ward of Works: , e .
Thae :Cﬂntl‘ﬂctﬂrfFiﬂn shall in connection with the work provide and maintain at his own cost all

lights, guards, fencing and watching, when and where necessary or required by the Department
for th:: protection of the work or safety and convenience of the Public etc.

24. Final Acceptance:
The equipment/work shall be accepted by the Department only after the system has been

tested and has performed satisfactorily in all respects, at site, in accordance with the
provisions of the contract.

25. Cleaning Up: . :
On completion of the works the Contractor/Firm shall clear away, load into trucks or any other

transport and remove from the site all constructional plant, surplus materials, dismantled or
otherwise, earth and rubbish and temporary works of every kind and leave the whole of the site
and works clean and in a workmanship condition, to the satisfaction of the Department.

26. Power and Water Supply:

The Contractor/Firm /firm shall make his own arrangement, at his own cost, for all lines, individual
power points, etc. to the machinery and plant required by him for the erection, testing and
commissioning of the equipment ordered on him. The Contractor/Firm shall pay for all electrical
energy consumed by him for this purpose at the prevalent electricity tariff in J&K State. Such
charges shall be paid by the Contractor/ Firm /firm direct to the Electricity Corporation and the
Contractor/Firm’s final bill shall be settled only after he gets a no outstanding certificate from the
Electricity Corporation. -

The Government shall not be responsible, and the Contractor/Firm shall have no claim whatsoever
for any interruption in power supply or voltage fluctuation or total cut off at the site. The
Contractor/Firm must provide for alternative source of power, at his own cost, at the site for
completion of the work. The Contractor/Firm shall make his own arrangements for water to be
used for the execution /Hydro-testing/ at labour colony, Site Office etc.

27 Agreement: _
As soon as letter of award is communicated to the firm, the contract shall be complete and binding
upon them, the Contractor/Firm shall also be required to execute an agreement with the
competent authority within seven days from the date of issue of letter of award. Failure to

€xecute such an agreement in time shall not however, prevent this contract from being enforced

against the firm and the date of delivery of the material/completion of works shall be reckoned from
the date of issue of the letter of award in favour of successful firm.

28. All other terms and conditions as laid down in form No.25 of P.W.D. and e-NIT No. 131 of 2021-22
Dated: 28-02-2022 shall remain in force and binding on successful tenderer.

| Executiv '&Ei‘neer, \
R al Shakt@uﬁﬁ Water [@jﬂm
rinagar,

Copy to the:- 0
I. Chief Engineer, Kashmir Jal Shakti PHE Department Srinagar for favour of kind i %‘i%
2. District Development Commissioner (Chairman DJJM) District Pulwama for Kind information,

3. Superintending Engineer, Hydraulic Circle Pulwama -HQ. Shopian (Member Secretary DJIM) for
favour of kind information. This is with reference to letters quoted above.

Superintending Engineer, PHE Mech: Circle South for favour of kind information,

Executive Engineer, PHE Mech: Division Awantipora (Member DJIM) for information.

Executive Engineer, PHE Division Awantipora (Member DJJM) for information,

M/S WAPCOS Ltd, Coperate Office 76-C, Industrial Area, Sector-18, Gurugram - 122015 (Haryana)
India  for information. This is with reference to Chief Engineer’s Kashmir Jal Shakti PHE Deptt.
Srinagar’s order No: JSD/Misc/JIM/2021-22/20/13421-75, dated: 03-07-2021.

8. Assistant Ex. Engineer, PHE Drilling Sub-Division-2", for information and follow-up action. He is

directed to report of progress on daily basis & on consolidated weekly basis to the competent
authority.

Now s
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